



Agreement for Professional Services

Section 1: Parties. The parties to this agreement shall be the Community Research Centers (CRC) and the Cabrini Connections Tutor/Mentor Connection (T/MC). (Cabrini Connections is the official corporate name/sponsor of the T/MC)

Section 2: Term. The Term of this Agreement shall be one year commencing on July 1, 2000 and ending on June 30, 2000.

Section 3: Renewal. This Agreement may be renewed in a writing signed by both parties.

Section 4: Responsibilities of CRC. CRC hereby agrees to implement those tasks and goals outlined in its "Proposal to Develop an Evaluation System for the Tutor/Mentor Connection" (the "Work Plan") to the TMC in accordance with the timelines described in the Work Plan (the Work Plan is attached hereto as Exhibit A and is incorporated herein by reference).

Section 5: Responsibilities of TMC. T/MC hereby agrees to implement the tasks and responsibilities outlined in the Work Plan in accordance with the timelines described therein. TMC, in consideration for the performance of those responsibilities outlined in Section 4 of this Agreement, agrees to pay CRC the sum of \$10,000 (ten thousand dollars). Said sum is payable in four equal installments of \$2,500 (two thousand five hundred dollars) by July 8, 2000, October 9, 2000, January 8, 2001, and by April 9, 2001. CRC will submit an invoice thirty (30) days prior to the dates indicated above detailing specific tasks completed to date. T/MC will pay CRC thirty (30) days of receiving the invoice.

T/MC will reimburse CRC for all expenses that are not paid for directly by T/MC and that are incurred by CRC for (1) expenses related to travel (e.g., airfare, transportation, accommodations, meals, and services) for the Work Plan and (2) supplies related to the Work Plan (e.g., computer, Internet and communication software, hardware, supplies, and services). These expenses shall not exceed \$9,840 (nine thousand eight hundred and forty dollars) within the one-year period unless agreed upon by T/MC and CRC in writing. All major expenses related to software, hardware, supplies, out-of-town travel, and accommodations must be approved in advance by T/MC. CRC will submit receipts along with invoices for reimbursement of all expenses incurred as agreed.

CRC staff will keep track of their professional hours of service for the Work Plan. If the work to be completed exceeds 200 hours of service, or if there are necessary expenses to be incurred that go beyond the \$19,840 allocated for this work, then T/MC and CRC will renegotiate a new agreement for services rendered based on remaining work to be completed.

Section 6: Ownership and use of information, data, and products. Any information, data, tools, methods, and other products developed and produced as a result of the Work Plan will be owned by both the T/MC and CRC. These products may not be used and distributed without written consent of both parties.

Section 7: Default. (a) Should CRC fail to perform any of the responsibilities outlined in Section 4 of the Agreement, T/MC reserves the right to terminate this Agreement. (b) Should T/MC fail to perform any of the responsibilities outlined in Section 5 of this Agreement, CRC reserves the right to terminate this Agreement. In the case of abandonment of Work Plan responsibilities by T/MC, all outstanding fees due to CRC in connection with the services provided will be paid within thirty (30) business days of termination. The Work Plan will be considered abandoned if the T/MC declares intent to abandon or fails to proceed with any aspect of the project for a period exceeding sixty (60) days.

Section 8: Assignment. This Agreement may not be assigned without the written consent of both parties.

Section 9: Governing Law. The laws of Illinois and Pennsylvania shall govern this Agreement. If any provision in this Agreement is held by any court to be invalid, or unenforceable, the remaining provisions shall nevertheless continue in full force.

Section 10: Cooperation. The parties agree that each will cooperate in good faith with the other in the performance of this Agreement.

Section 10: Cooperation. The parties agree that each will cooperate in good faith with the other in the performance of this Agreement.

Section 11: Entire Agreement. This Agreement contains the entire understanding between the parties. Any changes to this Agreement may only be made in writing signed by both parties.

Section 12: Facsimiles. The parties agree that receipt of an executed Agreement and any approvals for expenditures by telecopy (facsimile) shall be the same as receipt of an executed original Agreement and any approvals for expenditures.

Community Research Centers

Stergios Tsai Roussos
Printed Name of Authorized Signatory


Authorized Signature

6-22-00
Date

Cabrini Connections Tutor/Mentor Connection

DANIEL F BASSIU
Printed Name of Authorized Signatory


Authorized Signature

6-15-2000
Date

Work Plan to Establish the Tutor/Mentor Connection Evaluation System

The Tutor/Mentor Connection (T/MC) and the Community Research Centers (CRC) intend to create an Internet-based evaluation system in order to:

- Permit systematic, ongoing assessment of (and feedback for) the Tutor/Mentor Connection (T/MC) process and outcomes in its mission to improve the quantity and quality of tutor/mentor programs in Chicago.
- Through application of this system in the Cabrini Connections Kids Connection program, model how other tutor/mentor programs can evaluate program-specific functions and outcomes.
- Expand and enhance the capacity of support organizations, such as T/MC, and other tutor/mentor programs to evaluate and improve their efforts.

1st Year: July 3, 2000 through June 30, 2001

1st Quarter - 7/3/00 to 9/29/00 — T/MC selects staff that will participate in and manage the evaluation system.

CRC and T/MC staff meet to discuss and plan the evaluation system:

- review T/MC and Kids' Connection objectives
- review past evaluation reports and procedures
- decide on evaluation needs and objectives
- discuss options for tools, measurement procedures (e.g., Documentation System for Community Initiatives, geomapping, Jordan-Webb types, etc.), and reports of the system (e.g., maps, results from surveys, graphs and figures).

Based on discussion and materials describe in (1) CRC prepares summary of measures, measurement tools, and procedures for the evaluation system for T/MC to review. T/MC and CRC decide on the tools and procedures that will create a pilot version of the evaluation system.

CRC and T/MC Internet site developer (Matt Mead, Eagle Technologies, Inc.) discuss options and procedures for fitting evaluation system (i.e., software, tools, and procedures) on T/MC Internet site.

CRC, with assistance from T/MC as needed, places the evaluation system on line for pilot testing.

CRC trains T/MC staff on how to use the new evaluation system.

T/MC staff begin to enter data using the pilot version of the Internet evaluation system. T/MC staff and CRC meet by phone to review progress.

T/MC and CRC staff maintain log of errors and needs for improvement for the evaluation system. CRC and T/MC decide on best procedures for Internet data collection and processes to use and revise Internet forms as needed.

T/MC and CRC work with Jordan-Webb to create online survey for judging the importance of accomplishments identified through the T/MC evaluation system.

2nd Quarter - 10/2/00 to 12/29/00 -- T/MC staff continue monthly data entry.

T/MC staff and CRC meet by phone and Email to review progress.

T/MC and CRC staff learn how to post results on the Internet for feedback, and phone conferences to review progress.

CRC trains T/MC staff on synthesis and analysis of data and production of quarterly reports using the evaluation system.

CRC and T/MC staff co-produce 1st quarter evaluation report. T/MC disseminates results to stakeholders by mail and Internet postings.

Evaluator and T/MC staff meet to review evaluation system procedures and products and make any improvements.

CRC and T/MC begin planning use of the DSCI to retrospectively assess T/MC accomplishments from its start in 1994 and to 2000. CRC and T/MC begin search for local college and university interns to assist with the retrospective evaluation. T/MC is responsible for the expenses and services for the development and completion of the T/MC retrospective evaluation.

T/MC and CRC introduce evaluation system and its application to other organizations and tutor/mentor programs during the November 2000 T/MC Leadership Conference.

3rd Quarter: 1/3/01 to 3/30/01--T/MC staff continue monthly data entry.

T/MC staff and CRC meet by phone and Email to review progress.

T/MC with help from CRC prepares 2nd T/MC evaluation report and disseminates results by mail and Internet postings.

T/MC staff and interns from local universities and high schools meet with CRC to begin training and implementation of retrospective evaluation of T/MC building on the original Chapin Hall evaluation report of T/MC.

T/MC and CRC continue to introduce other support organizations and tutor/mentor groups to the evaluation system through the T/MC newsletter, Internet site, and semi-annual T/MC Leadership Conferences.

T/MC and CRC begin search for additional funding to expand evaluation support depending on the amount of first interest from organizations. Begin discussion for how to charge fee for use of the evaluation system by other organizations.

T/MC and CRC meet to discuss plans and applications for evaluation system in for Year 2.

4th Quarter: 4/2/01 to 6/29/01--T/MC staff continue monthly data entry.

T/MC staff and CRC meet by phone to review progress.

T/MC with help from CRC prepares 3rd T/MC evaluation report and disseminates results by mail and Internet postings.

T/MC continues retrospective evaluation of T/MC work completed between 1994 through 2000. CRC assists with management of interns and checks quality of evaluation monthly.

T/MC and CRC continue to introduce other support organizations and tutor/mentor groups to the evaluation system through the T/MC newsletter, Internet site, and semi-annual T/MC Leadership Conferences.

T/MC and CRC begin to train any interested participating organizations how to become trainers for evaluation to peers and peer organizations

T/MC and CRC introduce evaluation system to tutor/mentor program recipients of Chicago Bar Foundation (CBF) grants during the May 2001 T/MC Leadership Conference and use CBF grant program to leverage adoption of evaluation as a best practice.

T/MC and CRC develop and implement 1st Annual Constituent Survey of Outcomes, through which local, regional and national stakeholders (e.g., experts in the fields of tutoring/mentoring and youth development) judge the value of T/MC outcomes to date.

Preliminary Plans for the 2nd Year --T/MC staff continue monthly data entry.

T/MC continue preparation quarterly evaluation reports and their dissemination by mail and Internet postings.

T/MC and CRC continue to introduce other support organizations and tutor/mentor groups to the evaluation system through the T/MC newsletter, Internet site, and semi-annual T/MC Leadership Conferences.

CRC summarizes and analyze the results from the 1st Constituent Survey of Outcomes and prepares report.

T/MC and CRC complete retrospective evaluation of T/MC initial six years of work and begin data analyses.

T/MC and CRC apply lessons learned from the organizations using the Internet evaluation system to leverage funding and support for technology resources and support for those tutor/mentor organizations without technology and Internet access.

T/MC and CRC present 1st year's overall results using T/MC's evaluation system at the November 2001 T/MC Leadership Conference.

Stergios Tsai Roussos
Community Research Centers

Tax ID: 125-54-6642
tsai_roussos@mindspring.com
(610) 867-4783

1937-M Pinehurst Court
Allentown, PA 18103-1151

June 22, 2000

Invoice #: 1002	Client(s): Daniel F. Bassill Tutor Mentor Connection 1111 Well Street, Suite 503 Chicago, IL 60610
------------------------	--

Date(s)	Item(s)	Amount Due
5/4 - 5/7/99	Travel for evaluation services; Allentown, PA to Chicago IL (Receipt attached.)	\$249.00
Total Amount Due:		\$249.00

Please mail total amount due to address above. Thank you.

JK
B

Stergios Tsai Roussos
Community Research Centers

Tax ID: 125-54-6642
tsai_roussos@mindspring.com
(610) 867-4783

1937-M Pinehurst Court
Allentown, PA 18103-1151

June 22, 2000

Invoice #: 1001	Client(s): Daniel F. Bassill Tutor Mentor Connection 1111 Well Street, Suite 503 Chicago, IL 60610
------------------------	--

Date(s)	Item(s)	Amount Due
7/3 - 9/29/00	Services described in the Work Plan to Establish the Tutor/Mentor Connection Evaluation System.	\$2,500.00
Total Amount Due:		\$2,500.00

Please mail total amount due to address above by July 8, 2000. Thank you.

OK
DB